DEPARTMENT OF THE ARMWY
Omha District, Corps of Engineers
106 South 15th Street
Omaha, Nebraska 68102-1618

:NOTICE:  Failure to acknow edge : Solicitation No. VW128F 04 R 0031
call amendnents may cause rejec-
:tion of the offer. See FAR : Date of Issue: 13 JUL 2004
:52.215-1 of Section 00100 : Dat e of Receiving Proposal s:

20 AUG 2004

Amrendnent No. 0003
10 August 2004

SUBJECT: Anendnent No. 0003 to Request for Proposal Solicitation Package
for Design and Construction of ADAL M SSI ON SUPPORT FACI LI TY,
PDC NO. TDKA 03300, PETERSON AFB,
COLORADC.

Solicitation No. W128F 04 R 0031.

TGO Prospective Oferors and O hers Concer ned
1. The specifications and drawi ngs for subject project are hereby nodified
as follows (revise all specification indices, attachnent Ilists, and draw ng

i ndi ces accordingly).

a. Specifications. (Descriptive Changes.)

(1) Anendnment #0002, page 1, paragraph 3, delete “13 August” and
substitute “20 August”.

(2) Section 00100 Page 10, paragraph 14, to the end of this

par agraph add the foll owi ng new text:

“(c) An additional site visit, limted to Buildings 365 and 880 only, has been
schedul ed for Friday, August 13, 2004 at 9 am (local tine). Site visit wll
convene at the Corps of Engineers Air Force Resident Engineering Ofice,

Bui | di ng 1319, Peterson AFB, Col orado. Point of Contact is Paul Jendzejec,

t el ephone nunber (719) 556-4184, enmnil address Paul. M Jendzejec@sace. arny. nil

; Participation notification by proposers to attend shall conformto paragraph
14 part (b) above.”

b. Drawings (Not Reissued). The follow ng sheets of drawing code AF
141-31-01 are revised as indicated below with |atest revision date of 10 August
2004. These drawings are not reissued with this anendnent.

(1) Amendment #0002, Sheets C1.00, C1.02, and Cl1.05, are part of
RFP Vol urme | draw ngs.

(2) Arendnent #0002, Sheets Gl.02, &.02, S101, S102, S103, S104,
S201, S202, S203, S204, S205, S206, S207, S208, S209, S210, S211,
S213, S214, S215, S301, S302, S303, S304, S305, S306, S307, S308,
S309, S311, S312, S313, S314, S315, S316, S317, S318, S319, S320,
S321, S322, S323, S324, S325, S326, S327, S328, $S401, $S402, S501,
S502, S503, S601, S602, S801 and S802, are part of RFP Volune |1
drawi ngs, as-builts of Building 350, provided For Infornmation Only.
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c. Drawings (Reissued). The follow ng sheets of drawi ng code AF 141-
31-01 are revised with latest revision date of 10 August 2004, and reissued
with this anendnent.

(1) Sheet L1.02, L1.03, and L1.04, which are part of RFP Vol une |
dr awi ngs.

2. This anmendnent is a part of the proposing papers and its receipt shall be
acknowl edged on the Standard Form 1442. Al other conditions and requirenents
of the request for proposal renmain unchanged. If the proposals have been
mailed prior to receiving this anmendnent, you wll notify the office where
proposal s are received, in the specified manner, inmediately of its receipt and
of any changes in your proposal occasi oned thereby.

a. Hand- Carried Proposals shall be delivered to the U S. Arny Corps
of Engi neers, Omha District, Contracting D vision (Room 301), 106 South 15th
Street, Omaha, Nebraska 68102-1618.

b. Mai | ed Proposals shall be addressed as noted in Item 8 on Page
00010-1 of Standard Form 1442,

3. Ofers will be received until 2:00 p.m, local time at place of
recei ving proposals, 20 AUG 2004.

Attachment s:
Pr eproposal Conference M nutes dated 27 July 2004 (For Informati on Only)
Dwgs. listed in 1.c. above

U S. Arny Engineer District, QOrmaha
Cor ps of ENngi neers

106 South 15th Street

Ormaha, Nebraska 68102-1618

10 August 2004
DRL/ 4547
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FY04 MCAFR (INSERT),
ADAL MISSION SUPPORT FACILITY
PETERSON AFB, CO

PDC NO. TDKA 033002
SOLICITATION No. W9128F-04-R-0031

27 JULY 2004
DESIGN/BUILD REQUEST FOR PROPOSAL (RFP)
PREPROPOSAL CONFERENCE MINUTES

LOCATION OF CONFERENCE: Main Conference Room, 302 CES Facility (Bldg
1285), Peterson AFB, CO

START TIME OF CONFERENCE: 0900 Hrs (MST), 27 July 2004

PURPOSE OF CONFERENCE: The project’s design/build request for proposal
(RFP) has been issued/advertised. As part of the advertisement effort,
a preproposal conference was scheduled to allow proposers to ask
questions of the RFP and make a project site visit.

GENERAL DESCRIPTION OF PROJECT: The original 5,576 SM (60,020 SF)
addition to the existing Mission Support Facility (Bldg. 350) is an
option to the advertised RFP. Due to cost considerations, the basic
project building addition is to be developed with approximately 10% less
square footage. Bldg. 365 (to be replaced by a new vehicle parking lot)
and possibly Bldg. 880 are to be demolished, but as options, along with
gome alteration work in existing Bldyg. 350 other options. The basic
project still includes site improvements such as utilities to support
the facility, such as modifying the existing facility parking lot as
necessary, sidewalks, and landscaping (some under the basic project and
some under an option). This new project is to be developed using
English measure, not metric measure.

CONFERENCE PARTICIPANTS: See attached conference attendance list.

CONFERENCE NOTES:

1. The conference began at 0900 Hrs (MDT). A brief description of the
project’s design/build RFP was presented by Mike Armstrong, Project
Manager, Corps, Omaha District (CENWO-PM-M). Introductions by conference
participants were also made.

2. Mike Armstrong, CENWO-PM-M, on behalf of Corps, Omaha District’s
Contracting Division, stated to the proposers that all discussions
during the conference and the site visit were just discussions.
Proposers must still follow of the requirements of advertised RFP and
any formal amendments in preparing their proposals. Any discussions



SUBJECT: ADAL Mission Support Facility, Peterson AFB, CO, PDC No.
TDKA 033002, Solicitation No. W9128F-04-R-0031 - 27 July 2004
Design/Build RFP PreProposal Conference Minutes :

items/questions in relation to the project’s design/build request for
proposal (RFP) from the proposers need to be forwarded to the Corps,
Omaha District’s representatives, as indicated in the RFP, for
responses/clarifications, provided via amendments during the RFP
advertisement.

3. PROPOSER VERBAL QUESTIONS:

3.1. Will we (prospective bidders) receive CD copies of the
project?

ANSWER: Per SECTION 00100, Paragraph 15.1, page 11- CD’s have
been/will be issued upon formal request.

3.2. Are there going to be any future Amendments?

ANSWER: A future amendment will soon be issued the end of this week
or early next week. BAmendment No. 001 was issued on 30 July 2004.
Other amendments may be issued as required.

3.3. TWhere is the environmental assessment for Buildings Nos. 365 &
8807

ANSWER: There should be environmental assessment information,
particularly concerning asbestos, in the initial RFP, but additional
asbestos and lead-based paint sampling information have been provided
per Amendment No. 001.

3.4. How is the successful Contractor to schedule the contract
options, since they may not be funded for 140 days?

ANSWER: The schedule to be prepared as part of the proposal is to
take in consideration all work, including options. This does not
guarantee that the options will be awarded.

3.5. 1Is a Bid Bond required for this project?

ANSWER: Because this is a design/build project, a bid bond is not
required for this project.

3.6. How is the Contractor to gain access to the project site?

ANSWER: Contractor access to the project site and Base entry gates
is described in the Request For Proposal (RFP) document.

3.7. Section 700, page 52, paragraph 2.2.5 to 2.2.6 appears to be
missing?

ANSWER: Omaha District will review this section and issue an
amendment if required.

3.8. Is the Contractor required to prepare an existing drainage
study? There appears to be unknown site and utility information.

ANSWER: Omaha District considered adding the existing Bldg 350 as-
built civil drawings for information only, but it was determined that
the RFP contains sufficient existing condition information.

3.9. We (bidders) need information regarding the existing soil
properties to prepare accurate bids.

ANSWER: A copy of the soils report is included in the RFP.

3.10. Does the General Contractor need to include Quality Control
measures for soil compaction?

ANSWER: The Contractor shall provide quality control measures and
the government will provide quality assurance reviews of the
Contractor’s progress.

3.11. Are digital photos allowed during the site vigit?

ANSWER: Digital photos can/was be taken during the site visit.
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SUBJECT: ADAL Mission Support Facility, Peterson AFB, CO, PDC No.
TDKA 033002, Solicitation No. W9128F-04-R-0031 - 27 July 2004
Design/Build RFP PreProposal Conference Minutes

3.12. Will future project site visits be allowed prior to bid
submissions?

ANSWER: It will be difficult for the Government to coordinate future
site visits. However, future requests will be taken on a case-by-case
basis. ~

3.13. Will there be a time extension to the proposal submission
date submission?

ANSWER: A time extension of one-week, to 20 August 2004, was included
in the issued Amendment No. 001.

3.14. 1Is fire flow water data available?

ANSWER: Fire flow water design data information is already provided
in the RFP. The Contractor shall utilize this information to furnish a
complete design. Also, the Contractor will need to conduct a final flow
test and provide results.

3.15. Are as-built structural drawings available.

ANSWER: As discovered at the Preprposal Conference, structural as-
built information for existing Bldg 350, for information only purposes,
were not in Volume II of the RFP drawings. The structural as-built
information for Bldg 350 will be provided in an amendment.

4. At 0940 Hrs (MDT), the site visit began. Mike Armstrong presented
the project sites. A walk-thru of Bldg 350, particularly the existing
main lobby, the main break area, the utilities penthouse, the building
wing that the new addition is to connect to, and the surrounding grounds
took place. A walk-around also occurred at the Bldg 365 (demo) /new
vehicle parking area site (option) and Bldg 880 (demo) site (option).
The site visit concluded at 1045 Hrs (MDT).

5. Following the site visit, prospective proposers were invited to
return back, at their discretion, to the Main Conference Room, Bldg
1285, for any follow-up questions and to receive a copy of the
preproposal conference attendance list.

6. As requested, many proposers provided their business cards.

7. DNo handwritten RFP questions from the attending proposers were
received.

Y
8. The PreProposal Conference Concluded atj}{40 Hrs (MDT)

MICHAEL L. ARMSTRONG, R.A.
Project Manager, Military [Branch
Planning, Programs and N
Project Management Division
CENWO-PM-M

ATTACHMENT
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